
 

1 Neenan Manure Storage Project  
Dimock Township, Susquehanna County, Pa 

Instructions to Bidders  

1. Proposals  

A. The Project Design and Technical Specifications are intended to cover one contract. 

The failure to mention any task that would be required to complete this project shall not 

relieve the Contractor of the responsibility to perform such work. 

The contract covers all aspects of the construction of the roofed manure storage located at 

9787 State Route 3023 Montrose Pa 18801. This contract includes (but is not limited to): 

excavation and grading, concrete flat and wall work, construction of a roofed manure 

storage, access roads, installation of rain gutters, and all associated practices described in 

the designs. 

2. Contracting Officer and Contracting Officer’s Representative 

A. The project is being prepared for the landowners. Funding is being provided through 

the Susquehanna County Conservation District’s Countywide Action Program (CAP).  

B. The Susquehanna County Conservation District is acting as the Project Sponsor. The 

Contracting Officer for the sponsor is Jennifer Ramey.  

C. The Contracting Officer’s Representative will be the point of contact for all 

communication and direction between the Contracting Officer and the Contractor. The 

Contracting Officer’s Representative will provide on-site quality assurance of work, 

monitor work progress, and determine the suitability of all work. The Contracting 

Officer’s Representative is Nathan Harpster. 

D. All invoices shall be provided to the contracting officer.  

D. Contact information for the Contracting Officer and the Representative is: 

  Contracting Officer                   Contracting Officer’s Representative  

 Contracting Oicer’s Representative                                             

 

 

 

Jennifer Ramey 

Susquehanna County 

Conservation District 

89 Industrial Drive 

Montrose, PA 18801 

 

Nathan Harpster 

Susquehanna County 

Conservation District 

89 Industrial Drive 

Montrose, PA 18801 

Phone: 570-782-2105 

Fax: 570-782-2106 

Email: nharpster@suscondistrict.org 

  

Phone: 570-782-2105 

Fax: 570-782-2106 

Email: jramey@suscondistrict.org 
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3. Instructions for the Bid Form 

A.  Sealed envelope bids shall include a hard copy of the furnished Bid Schedule and Bid 

Form to the Susquehanna County Conservation District office. Please make sure all blank 

spaces are filled in legibly in ink, and that the forms are signed at the bottom.  

E. Signature requirements on the bid forms:  

1. For individual bidders, the owner must sign the bid. 

2. For Partnerships, a partner must sign the bid.  

3. For Corporations, the President or Vice President must sign the bid. 

F. Contractors bidding on this project will submit either a hard copy sealed envelope at 

the district office or a bid through the Penn Bid system. Multiple submissions may be 

rejected. 

B. Please do not make changes to the phraseology of the Bid Schedule. Partial bids or 

alternative bids not provided for in the Bid Schedule will not be considered. 

 C. If paper bids are submitted the Bid Schedule and Bid Form MUST be submitted in a 

SEALED ENVELOPE with the Contractor’s name and the words “Neenan Manure 

Storage – Sealed Bid” or submitted through the PENNBID website. If bidding on 

multiple contracts please use separate envelopes for each project.  

D. Any bidder may withdraw a proposal at any time before the scheduled closing time for 

receipt of proposals. Proposals may be withdrawn by notifying the Susquehanna County 

Conservation District.  

E. Signature requirements on the bid forms:  

1. For individual bidders, the owner must sign the bid. 

2. For Partnerships, a partner must sign the bid.  

3. For Corporations, the President or Vice President must sign the bid. 
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4. AWARD OF CONTRACT  

A. Delivery of the hard copy bid package must be received by close of business day May 

15, 2024, at 4:30 PM. The Penn Bid will not allow Bids to be submitted past May 15, 

2024, at 4:30 PM. The bid opening will take place at the Susquehanna County 

Conservation District office at 10 A.M., Thursday, May 16, 2024. Award of a contract 

shall be made at the earliest possible date from the bid opening date. Performance time 

will begin at the time the contract has been awarded and run through the time specified in 

the contract. The work week will be limited to 5 days per week, Monday through Friday, 

ten hours per day unless deviation is approved by primary or secondary inspectors at least 

two days prior. All major holidays will be observed. If the contractor fails to complete the 

work within the time specified in the contract, the contractor shall pay liquidated 

damages to the project sponsor in the amount of $200 for every day thereafter for each 

calendar day of delay until the work is completed or accepted.  

B. Construction shall to begin within 31 days of the contract being awarded. The project 

is to be completed within the performance time specified on the Bid Form barring delay 

caused by severe weather conditions. Any severe weather delay request must be 

submitted in writing to the Contracting Officer’s Representative.  

 

5. THE BIDDER  

A. Shall attend the MANDATORY PRE-BID SITE SHOWING at the proposed 

location of the project a 11 AM on May 1, 2024 to become fully informed as to all 

existing conditions and limitations, including access and availability of materials. The 

farm location is: 

                                        9787 State Route 3023 Montrose Pa 18801 

The primary purpose of the site showing is to make sure that the Bidder has inspected the 

site and has become familiar with all existing conditions affecting the work, including, 

but not limited to, those conditions bearing upon:  

i. Transportation, disposal, handling, and storage of materials; availability of labor, 

water, electric power, and access to the site;  

ii. The conformation and conditions of the ground, including the quality and quantity 

of surface and subsurface materials or obstacles to be encountered insofar as this 

information is reasonably ascertainable from the inspection of the site;   

iii. The character of equipment and facilities needed preliminary to, and during, 

prosecution of the work.  

B. Shall include the following items in the bid:  

1. Pre-construction meeting: Within 15-week days of the award date and time to be 

determined by the awarded contractor. 
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2. Proposed Construction sequence that includes a start date and completion date. It is 

recommended contractors build time into a bid for any repairs required for final 

certification. 

3. Installation of all practices and structures identified in project design documents, 

including but not limited to implementation of adequate erosion and sediment controls, 

repurposing or disposing of removal material, swale stabilization, complete final grading, 

and stabilization of all disturbed areas, as well as all other aspects as outlined in these 

Contract Documents and Drawings.  

C. Shall provide all equipment, labor, materials, and supplies necessary to complete the 

work unless otherwise specified.  

D. Materials shall be approved by the primary or secondary inspector before 

incorporation into the project. Documentation of materials including but not limited to 

rebar, concrete mixes, any hardware, lumber, pipeline, gutters, and stone, and truss 

specifications shall be provided to the contracting officer representative or primary 

inspector before use in the structure. 

E. A written Erosion and Sediment Pollution Control Plan shall be submitted to the 

conservation district at least five weekdays before construction. The contractor shall be 

responsible for implementing the plan and maintaining the controls, including any 

additional measures, which may be required to minimize sedimentation.  

F. The contractor shall be responsible for locating and protecting all utilities.  

G. The awarded contractor shall submit a written safety plan with an identified safety 

supervisor and shall require all subcontractors to comply with all safety requirements.  

 

6. INTERPRETATION OF CONTRACT DOCUMENTS  

A. If any Bidder has questions about the project that arise following the site visit 

regarding the Drawings or Specifications, an emailed, written, or faxed request should be 

submitted to the Contracting Officer’s Representative for interpretation or correction.  

B. Any interpretation or correction of the bid documents will be made by the Contracting 

Officer by Addendum. A copy of any Addendum will be posted on the sponsor’s website 

at https://www.suscondistrict.org as soon as it is issued. 

 

7. THE CONTRACTING OFFICER  

A. May, during the bidding period, issue an addendum to advise bidders of additions, 

omissions, alterations, or clarifications of the drawings or specifications for this project.  

B. Reserves the right to reject the bid of any Bidder who fails to furnish promptly and 

properly all the required information, when notified to do so.  
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C. Reserves the right to reject any and all bids that are determined to be incomplete, or 

from bidders who did not attend the mandatory site view.  

D. Reserves the right to reject any and all bidders who are listed on DEP’s or any Federal 

or State debarred contractors list for violations to contracts and any Local, State, or 

Federal laws and regulations.  

E. Reserves the right to postpone the start of construction due to unfavorable weather 

conditions or other issues related to site access.  

F. Reserves the right to cancel the project at any time during the bidding and contracting 

process for reasons that may arise that are outside of the Project Sponsor’s control.  

G. Reserves the right to reject any and all bids that exceed the grant funding available for 

the project. 

 

 8. ADDITIONAL WORK 

A. Changes in the Drawings or Specifications may be made by the Contracting Officer 

Representative or Primary inspector after construction is in progress, if necessary. When 

necessary, changes involving work for which no quantity and price have been included in 

the Bid Form, such work shall be done at a price that shall first be agreed to, in writing, 

by the Contractor and the Contracting Officer by written change order.  

 

9. WORK SCHEDULE  

A. The work shall be completed within the time allotted for the project and shown on the 

bid schedule. The start of performance time will begin on the day identified as notice to 

proceed and determined after the official contract award.  

B. The Work Schedule, Start Date, and Completion Date are important and will be 

considered in awarding the Contract. 

C. Once the Contractor has started Mobilization on the Project site, it will be expected 

that work shall proceed in a continuous manner through to the conclusion of the project 

by the Proposed Completion Date, notwithstanding acceptable delays due to weather. The 

Proposed Date of Completion may be extended as needed due to extreme weather 

conditions as approved by the Contracting Officer’s Representative.  
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10. CONTRACT SECURITY (PERFORMANCE BONDS)  

A. The bidder shall supply a bid security in the amount of 10% of the bid price with their 

bid. The sureties of all bonds shall be such surety company or companies as are approved 

by the Contracting Officer, and as authorized to transact business in the State of 

Pennsylvania. Omission of this bid guarantee can be cause for the rejection of the offer.  

B. The successful bidder shall deliver to the Contracting Officer executed Payment and 

Performance Bonds each in the amount of 100% of the accepted bid price for this 

contract as security for the faithful performance of the Contract. The sureties of all bonds 

shall be such surety company or companies as are approved by the Contracting Officer, 

and as authorized to transact business in the State of Pennsylvania. The Bonds shall be 

approved by the Contracting Officer before execution of the formal Contract. 

 

GENERAL CONDITIONS 

 

 1. WORKING SCHEDULE  

A. The Contractor shall coordinate the work schedules with the Contracting Officer’s 

Representative before the Contractor begins work on this Contract. No work requiring the 

presence of the Contracting Officer’s Representative shall be done at night, on weekends, 

or on Federal holidays, except in case of emergency and/or with written permission of the 

Contracting Officer’s Representative. Written permission shall be sought at least two 

days in advance of the desired work day(s). The Contracting Officer’s Representative 

MUST have at least 5 days’ notice in advance If a pause in construction lasting longer 

than one week is required for any reason.  

 

2. CONTRACTOR’S LIABILITY AND PROPERTY DAMAGE INSURANCE 

A. The Contractor and its subcontractors shall maintain such insurance as will protect 

from claims under Worker’s Compensation Acts and Federal Employer’s Liability Act by 

coverage with insurance companies or by methods acceptable to the State Insurance 

Commissioner and by no other methods, for damages which may arise from operations 

under this Contract, whether such operations be by the Contractor, or by any 

subcontractor or anyone directly or indirectly employed by either of them.  

B. The Contractor shall protect himself, the property owner, the Contracting Officer, the 

Contracting Officer’s Representative, and the project sponsor from any claims for Bodily 

Injury Liability, and Property Damage Liability.  

C. The limits for Bodily Injury Liability shall not be less than $200,000.00/$500,000.00; 

that is, $200,000.00 is the limit for injury per occurrence and $500,000.00 in the 
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aggregate. The minimum limit of Property Damage Liability shall be $500,000.00 per 

occurrence, and $1,000,000.00 in the aggregate.  

D. The above policies for Bodily Injury and Property Damage Liability Insurance shall be 

so written as to include Contingent Bodily Injury and Property Damage Liability 

Insurance to protect the Contractor against claims from the operation of subcontractors.  

E. Certificates of the Contractor’s Insurance shall be filed with the Contracting Officer 

and shall be subject to approval by the Contracting Officer for adequacy of protection. 

No work shall be started at the site until appropriate Certificates of Insurance are filed 

with and approved by the Contracting Officer.  

 

3. LAWS, PERMITS AND REGULATIONS 

A. All necessary regulatory permits will be the responsibility of the Contracting Officer 

and not the contractor; they will be obtained prior to the start of work.  

B. The Contractor shall anticipate complying with the requirements of all laws, 

regulations, ordinances, and requirements applicable to work under this Contract. This 

will include adherence to any actions prescribed by inspectors enforcing Federal, State, 

County, or local regulations, laws, or permits. The costs for these actions shall be 

included in the Bid.  

C. The Contractor shall adhere to all laws, regulations, permits, ordinances, safety codes, 

and building code requirements applicable to work done under this Contract. This 

requirement shall specifically include all current applicable OSHA requirements. 

D. The Contractor shall provide and maintain all necessary safeguards to mark and 

prevent intrusion into work areas.  

E. The Contractor shall be responsible for making sure contact is made with PA One-

Call regarding the project activities at least 3 days prior to commencing work.  

F. The Contractor shall provide all required borrow and disposal sites. All such sites are 

subject to approval by the Contracting Officer’s Representative. Borrow and/or disposal 

sites shall not be located in a floodplain or wetland. Copies of releases signed by the 

landowner shall be provided to the Contracting Officer’s Representative.  

 

4. WARRANTY  

A. Contractor unconditionally warrants that all material supplied by Contractor will be 

new and of good quality (unless any used materials are specified in the Project Design 

and Technical Specifications), and that all work performed by Contractor will be 

performed in a substantial and workmanlike manner. The contractor shall not substitute 

materials called for by the Project Design and Technical Specifications without the 



 

8 Neenan Manure Storage Project  
Dimock Township, Susquehanna County, Pa 

written approval of the Contracting Officer or Contracting Officer’s Representative. The 

contractor unconditionally guarantees it will, at its own expense, at the request of the 

Contracting Officer or Contracting Officer’s Representative, promptly replace or repair 

any work, equipment, or materials that fail to function properly for a period of no less 

than twelve months following the final inspection and completion of the as-built plans for 

the project. The contractor will also repair any surrounding parts of the structure (and/or 

personal property) that are damaged due to any failure in the Contractor’s work for the 

period of twelve months following the final inspection and completion of the as-built 

plans for the project. This express warranty is in addition to any implied warranties under 

state or federal laws. The contractor provides no warranty on any materials supplied by 

the Project Sponsor.  

B. Contractor shall promptly upon receipt of notice from the Contracting Officer and 

without expense to the Contracting Officer, make good all damages to buildings, sites, 

roads, parking lots, and all aspects thereof which in the opinion of the Contracting Officer 

is the result of the work outside the scope of this Contract, and therefore is the 

responsibility of the Contractor.  

 

5. PAYMENT  

A. There are three funding sources committed to this project. The Contractor shall submit 

invoices for the amount due to Susquehanna County Conservation District. Invoices 

submitted will have identified work that has been completed and verified as satisfactory 

by the contracting officer or primary inspector. The Susquehanna Conservation District 

will make every attempt to make prompt payment after the inspection of invoiced work is 

completed, but for invoices greater than $25,000.00, the district may need to submit a 

request for payment to the SCC prior to paying the Contractor. Invoices for final payment 

will be accepted by the district only after the final inspection is completed and verified. It 

is anticipated the district will receive the funds from the SCC grant approximately sixty 

(60) days after the request is made. Payment(s) shall be made by the district no later than 

ten (10) days after it receives the funds.  

 

6. INDEMNIFICATION  

A. The Contractor shall indemnify and hold harmless the Landowners, Susquehanna 

Conservation District, Pennsylvania Association of Conservation Districts/USDA Natural 

Resources Conservation Service (project designer), Susquehanna County and all of their 

representatives against any and all claims for damages to persons or property asserted by 

any person, partnership, corporation, or other organization, arising out of services 

performed or undertaken by said Contractor, its agents, employees, or subcontractors, 

except for claims for damages directly caused by the sole fault or negligence of the 

parties hereto, their officers, or employees. 
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7. CONTACT INFORMATION  

Questions concerning the terms of the contract or issues related to invoicing and billing 

should be directed to the Contracting Officer: Jennifer Ramey, 570-782-2105 or 

jramey@suscondistrict.org  

Questions related to the project implementation activities and other technical matters 

should be directed to the Contracting Officer’s Representative: Nathan Harpster, 570-

782-2105 or nharpster@suscondistrict.org 

 

 

 


