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INVITATION FOR BIDS
Clifford Township Park Trout Stream Enhancement Project
Stream Restoration, ADA Fishing Pier, and ADA Parking Area
Task 1 & Task 2

The Susquehanna County Conservation District (SCCD) in partnership with
Clifford Township will be accepting sealed bids for the Clifford Township Park Trout
Stream Enhancement Project located in the Clifford Township Municipal Park Property,
Clifford Township, Susquehanna County, PA. The outlined work includes two tasks, Task
1: Stream Restoration and Task 2: ADA Fishing Pier & ADA Parking Area, to be bid
as one Bid Package, and shall include all materials and labor necessary for the installation
for both of these tasks. The bid package shall include both Task 1 & Task 2, and all bids
submitted without the inclusion of both tasks will not be accepted. Specifics for each
project Task are as follows:

Task 1: Four (4) two-section log framed stone deflectors, eight (8) three-section log
framed stone deflectors, two (2) three-section log framed cross vane with rock throat, one
(1) two-section log framed cross vane with rock throat, one (1) seven-section modified
mud sill, one (1) J-hook added to mudsill with boulders, and approximately forty (40) 24-
36" diameter stone for random boulder placements. Invoicing will be completed for
Susquehanna County Conservation District at, 89 Industrial Park Drive, Montrose PA,
18801.

Task 2: One (1) ADA fishing pier, (1) paved access path, and two (2) paved ADA
parking spaces. Invoicing will be completed for Clifford Township Municipality, at 119
Cemetery Rd, Clifford Township, PA, 18413. Information on specifics of ADA
features from Clifford.

A restriction on instream construction occurs from February 15 to June 1, 2025, and
October 1 to December 31, 2025. Therefore, all required in stream construction is
permitted from June 2 to September 30, 2025. This project is outlined into two Tasks, to
be bid as one Bid Package, where Task 1 shall be fully completed and invoiced for
before the commencement of Task 2.

A mandatory pre bid site showing for this project is scheduled for 10:00 AM on
May 27, 2025, at 119 Cemetery Rd, Clifford Township, PA 18413 (Clifford Township
Municipal Park). A representative from your business must attend the site showing
in order to submit a bid for the project. Bid packages can be obtained from the
Susquehanna County Conservation District office located at 89 Industrial Dr., Montrose,



PA 18801. Electronic copies can be downloaded directly from the SCCD website,
https://www.suscondistrict.org/ , or by contacting Jillian Pagnotti — Watershed Specialist
at jpagnotti@suscondistrict.org.

Sealed bids will be accepted until 3:59 PM on June 18, 2025. All bids must be clearly
marked with “Sealed Bid for Clifford Township Park Trout Stream Enhancement Project”
on the envelope. Any bids received after this time will be rejected. The District &
Municipality reserves the right to reject any and all bids. Bids will be opened by Clifford
Municipality Representatives and Susquehanna County Conservation District at the
District’'s monthly board meeting starting at 9:00 AM on June 19, 2025. All bids must be
mailed or hand delivered to Susquehanna County Conservation District, 89 Industrial
Drive, Montrose, PA 18801. Bids that are late or submitted electronically will not be
considered.


https://www.suscondistrict.org/

PROJECT DESCRIPTION
Clifford Township Park Trout Stream Enhancement Project

Stream Restoration, ADA Fishing Pier, and ADA Parking Area

This project is outlined into two Tasks, to be bid as one Bid Package, where Task 1 shall
be fully completed and invoiced for before Task 2 shall be started. All design plan
specifications take precedence over descriptions herein and should be consulted
accordingly.

Task 1: Stream Restoration

Task 1 will implement in-stream fish habitat enhancement structures to improve fish
habitat and further stabilize streambanks. The fish habitat enhancement structures span
over 1,850" within the East Branch Tunkhannock Creek. The project includes the
installation of a variety of structures including modified mudsills, log framed deflectors,
cross vanes, j-hooks, and random boulders. These structures will add and enhance trout
habitat. A design package has been completed by the Pennsylvania Fish and Boat
Commission, refer to Attachment A for the design package.

Four (4) two-section log framed stone deflectors will be constructed, utilizing 10’ long x
10-12” diameter, 20’ long x 10-12” diameter, and 25’ long x 10-12” diameter logs. Eight
(8) three-section log framed stone deflectors will be constructed, utilizing 10’ long x 10-
12” diameter, 15’ long x 10-12” diameter, 20’ long x 10-12"diameter, and 25’ long x 10-12”
diameter logs. Two (2) three-section log framed cross vane with rock throats will be
constructed, utilizing 10’ long x 10-12” diameter, 15’ long x 10-12” diameter, 20’ long x 10-
12” diameter, and 25’ long x 10-12” diameter logs. One (1) two-section log framed cross
vane with rock throat will be constructed, utilizing 10’ long x 10-12” diameter, 20’ long x
10-12” diameter logs. The existing streambank will be graded to a 3:1 slope with a two-
to-seven percent (2-7%) slope occurring over the entirety of the log framed stone
deflectors. The frame log will be buried five feet (5’) with rock and four-foot (4’) rebar
within the streambank. The habitats will be placed at a thirty-degree (30°) angle on the
upstream bank and a sixty-degree (60°) angle on the downstream bank, with the face log
and frame log converging at a ninety-degree (90°) angle. For the log framed cross vanes
with rock throats, grade control rock and footer rock will be used for the construction of
the rock throat. Half of the grade control rock will be placed under the stream bottom with
the footer rock at half the height of the grade control rock.

One (1) seven-section modified mudsill will be constructed, utilizing 10’ long x 10-12”
diameter, 20’ long x 10-12” diameter logs. The modified mudsill will be attached to a two-
section log framed stone deflector. The streambank will be graded to a 3:1 slope and a
two to seven percent (2-7%) slope will occur along the structure.



The project is estimated to take eight to ten (8-10) days to complete. The project will be
constructed using green (hemlock) logs, clean R-6 and R-8 stone, and 5/8” diameter rebar
to pin logs together and to the ground.

Task 2: ADA Fishing Pier & ADA Parking Area

Task 2 will consist of the construction of a concrete walkway, ADA stall and breakaway
posts, and a concrete ADA fishing pad. The construction of these structures will enhance
and expand the recreational offerings of the Clifford Township Community Park. A design
package has been completed by Thomas J. McClane Associates, refer to Attachment B
for the design package.

One (1) concrete walkway will be constructed to connect the concrete ADA fishing pad
and ADA parking stalls. Connecting the concrete walkway and ADA parking stalls requires
an additional concreate slab to maintain ground height and accessibility, reference the
project layout plan for specific building location and details on this structure. The concrete
walkway will be six feet (6’) wide by approximately fifty feet (50°) long. The concrete
walkway will be constructed using 4200 PSI concrete with a medium broom finish
concrete surface. Provide a half an inch (1/2”) exp. (PJM material) joint at maximum
twenty feet (20’) on center in walks and adjoining, stairs, curbs, walls, thresholds, and
abutting vertical surfaces. The walkway will have a tooled concrete edge at a half an inch
(1/2”) width, and a half inch wide by one inch deep (1/2” wide X 1” deep) tooled control
joint scoring pattern to be equal to walkway width. Abutting lawns are to be flush with
concrete, utilizing backfill when necessary. Reference the Concrete Walkway (L-1, 1) plan
within the project design plans for concrete testing standards, subsoil compaction
standards, PADOT stone compaction standards, and concrete mesh standards.

Two (2) ADA stalls and breakaway posts will be installed at the end of the existing access
road by the designated fishing area. The ADA stalls will be eighteen feet (18’) long by nine
feet (9’) wide, with a one-hundred and sixty-two square foot (162’ sqft.) loading zone
between the two stalls. Reference the ADA Stall & Breakaway Post (L-1, 2) plan within
the project design plans for specific installation requirements and location.

One (1) ADA concrete fishing pad will be installed using Class AA 3500 PSI concrete. The
concrete pad will be six feet long, six feet wide, and four feet deep (6'x6x4’). Number four
(#4) rebar will be set at twelve inches (12”) O.C. each way and kept six inches (6”) from
all edges. The pad top will be set at six inches (6”) above bank full elevation. A four inch
by four-inch (4”x4”) curb stop will be installed around the concrete pad. Reference the
Concrete ADA Pad

The use of a coffer dam when installing the ADA fishing pad will be used to minimize
aquatic ecosystems during construction, preserving the water quality and habitat integrity.
For construction specifics and location of the coffer dam reference Temporary Sandbag
Coffer Dam (L-2, 1) plan within the project design plans. For more specific information on



Erosion and Sediment control, replanting, and reseeding plans see (L-2, 1-5) plans, of
the project design plans.



REQUIREMENTS FOR BIDDERS
Clifford Township Park Trout Stream Enhancement Project
Stream Restoration, ADA Fishing Pier, and ADA Parking Area
Task 1 & Task 2

All Bid Packages will be delivered to Susquehanna County Conservation District where
a joint review by Susquehanna County Conservation District and Clifford Township
Municipality will occur. The following requirements shall be adhered to for the
completion of Task 1 & Task 2.

1. Susquehanna County Conservation District & Clifford Township Municipality may
reject any and all bids, including any bids not prepared and submitted in a
complete and legible fashion on the provided forms. Any bid received after the
specified deadline of 3:59 PM. on June 18, 2025, shall not be considered. Any
bid may be withdrawn prior to the specified date and time of the deadline, at
which time bids will be opened.

2. Each bid must be submitted on the provided bid forms. All blank spaces for
prices must be filled in to be deemed complete.

3. Each bid must be submitted in a sealed envelope clearly marked “Clifford
Township Park Trout Stream Enhancement Project” including the name and
address of the bidder. All bids must be mailed or hand delivered to Susquehanna
County Conservation District, 89 Industrial Drive, Montrose, PA 18801. Bids that
are late or submitted electronically will not be considered.

4. You may withdraw your bid prior to the deadline of 3:59 PM on June 18, 2025,
however all bids submitted and not withdrawn after the deadline will be opened
for consideration.

5. The intent of the bid is to provide a complete project in every respect. Any work
necessary to accomplish this, but not specifically herein, shall be deemed a part
of the project, and included in the original bid price.

6. The bidder certifies that he/she is financially solvent and experienced in and
competent to perform the specified work. He/she is familiar with all federal, state,
and local laws, ordinances, and regulations which may in any way affect the work
of those employed thereon, including, but not limited to any special acts relating
to the project. The bidder has thoroughly examined the plans, specifications, and
work site, and from their own investigation, have satisfied themselves as to the
nature and location of the work, the character, quality, and quantity of surface
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and subsurface materials likely to be encountered, the character of equipment
and other facilities needed for the performance of the work, and general and local
conditions and all other materials which may in any way affect the work or its
performance.

. Susquehanna County Conservation District & Clifford Township Municipality may
make investigations that are deemed necessary to determine the ability of the
bidder to perform and complete the work in a satisfactory fashion. The bidder
shall provide the District and Municipality with all such information for this
purpose as the District & Municipality may request. Project award is contingent
upon any investigations that the District & Municipality may deem necessary for
this purpose. The District & Municipality reserves the right to reject any bid if the
information provided by, or investigation of, such bidder fails to satisfy the District
& Municipality, that such bidder is properly qualified to carry out the prescribed
work and carry out the obligations of the contract.

. The bidder shall secure and deliver to Susquehanna County Conservation
District the following:

a. A certified check or bid bond prepared on the bid bond attached herein,
in an amount equal to 10% of the bid amount. Such checks or bid bonds will be
promptly returned to all except the two lowest bidders, and the remaining checks
or bonds will be returned after the Obligee and the accepted bidder have
executed the contract, or if no award has been made within 45 days after the
date of the opening, upon demand of the bidder at any time thereafter by
withdrawal of his bid.

b. Upon project award, a performance bond, executed by a surety
company authorized to do business in Pennsylvania and made payable to
Susquehanna County Conservation District, in an amount equal to 100% of the
contract price and conditioned upon the faithful performance of the contract in
accordance with the plans, specifications, and conditions of the contract. The
bond shall remain in force for a period of three months following acceptance of
the work by the Obligee.

c. A copy of the Contractors certificate of liability insurance shall be
submitted with the Bid Package.



BID BOND
Clifford Township Park Trout Stream Enhancement Project
Stream Restoration, ADA Fishing Pier, and ADA Parking Area

Task 1: Stream Restoration

KNOW ALL PERSONS BY THESE PRESENTS, THAT we,

as Principal (herein after called “Principal”), and

a corporation organized and existing under the

laws of the State of and duly authorized to transact

a surety business in the State of Pennsylvania, as Surety (hereinafter called “Surety”),
are held and firmly bound unto Susquehanna County Conservation District as Obligee

in the penal sum of Dollars ($ )

for the payment of which well and truly to be made to the Obligee, we bind ourselves,

our heirs, our successors, and assigns, jointly and severally, by these presents.

WHEREAS, said Principal has submitted to the Obligee a Bid, attached hereto and

hereby made a part hereof to enter into a contract in writing for the

Clifford Township Park Trout Stream Enhancement Project

NOW, THEREFORE, if the following conditions are satisfied, this obligation shall
become void:

a) the Principal shall not withdraw its bid within forty-five (45) days after the bid
opening of the same without the consent of the Susquehanna County
Conservation District, and

b) the Susquehanna County Conservation District shall Award said Project(s) to
the Principal in writing, and

c) the Principal shall, as required by the Susquehanna County Conservation
District pursuant to the bid specifications for the Project, execute a contract in
writing for the Project within the time specified by the District, after being notified
by the District in writing of the Award, including all submissions relating to the
contract execution as required by the bid specifications, to be submitted to the
District prior to contract execution, and

d) the Principal shall deliver such surety bond as shall be acceptable to the
District for the performance of the work according to said written agreement
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(contract), and shall in all other respects perform the agreement created by the
acceptance of said bid.

The Surety executing this instrument hereby agrees that its obligation shall not be
impaired by any extension of the time within which the Obligee may accept such bid;
and Surety does hereby waive notice of any extension.

IN TESTIMONY WHEREOF, the said Principal and Surety have caused this bond to be
signed by their duly-authorized representatives and have caused their names and
corporate seals to be affixed on this form on the respective dates of their signatures.

SIGNED and sealed this day of 20
Principal
Surety
Seal

By (Attorney-in-Fact)
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BID BOND
Clifford Township Park Trout Stream Enhancement Project
Stream Restoration, ADA Fishing Pier, and ADA Parking Area
Task 2: ADA Fishing Pier & ADA Parking Area

KNOW ALL PERSONS BY THESE PRESENTS, THAT we,

as Principal (herein after called “Principal”), and

a corporation organized and existing under the

laws of the State of and duly authorized to transact

a surety business in the State of Pennsylvania, as Surety (hereinafter called “Surety”),
are held and firmly bound unto Clifford Township Municipality as Obligee in the penal

sum of Dollars ($ ) for the

payment of which well and truly to be made to the Obligee, we bind ourselves, our heirs,

our successors, and assigns, jointly and severally, by these presents.

WHEREAS, said Principal has submitted to the Obligee a Bid, attached hereto and

hereby made a part hereof to enter into a contract in writing for the

Clifford Township Park Trout Stream Enhancement Project

NOW, THEREFORE, if the following conditions are satisfied, this obligation shall
become void:

a) the Principal shall not withdraw its bid within forty-five (45) days after the bid
opening of the same without the consent of the Susquehanna County
Conservation District, and

b) the Clifford Township Municipality shall Award said Project(s) to the Principal in
writing, and

c) the Principal shall, as required by the Clifford Township Municipality pursuant
to the bid specifications for the Project, execute a contract in writing for the
Project within the time specified by the municipality, after being notified by the
Municipality in writing of the Award, including all submissions relating to the
contract execution as required by the bid specifications, to be submitted to the
Municipality prior to contract execution, and

d) the Principal shall deliver such surety bond as shall be acceptable to the
Municipality for the performance of the work according to said written agreement
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(contract), and shall in all other respects perform the agreement created by the
acceptance of said bid.

The Surety executing this instrument hereby agrees that its obligation shall not be
impaired by any extension of the time within which the Obligee may accept such bid;
and Surety does hereby waive notice of any extension.

IN TESTIMONY WHEREOF, the said Principal and Surety have caused this bond to be
signed by their duly-authorized representatives and have caused their names and
corporate seals to be affixed on this form on the respective dates of their signatures.

SIGNED and sealed this day of 20
Principal
Surety
Seal

By (Attorney-in-Fact)
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PROPOSAL FORM
Clifford Township Park Trout Stream Enhancement Project
Stream Restoration, ADA Fishing Pier, and ADA Parking Area
Task 1 & Task 2

Bid for Performance of Contract with: &

The undersigned, desiring to submit a bid for the work, labor, equipment, and materials
to be furnished in relation to the Clifford Township Park Trout Stream Enhancement
Project, do accept all terms, conditions, and agreements contained in the Bid

Advertisement, Requirements for Bidders, and Contract.

The undersigned declares that he/she has attended the mandatory pre-bid site showing,
and has carefully examined the work site, requirements for bidders, plans, and
specifications for the Clifford Township Park Trout Stream Enhancement Project. If
this proposal is accepted and awarded, the undersigned will contract with Susquehanna
County Conservation District in the form of the contract provided herein to furnish all
materials, supply all necessary equipment, and perform all work specified in the
agreement in the manner and time specified, and according to the requirements of the
Construction Plans and other Documents as herein set forth, and to take in full payment
therefore, the following bid price, subject to additions and deductions as provided herein:
(if error occurs in proposal price, extension and summations of prices shown will be used

to arrive at the correct total).

(Bid Sheet on Next Page)
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PLEASE COMPLETE THIS FORM AND INCLUDE IT WITH YOUR PROPOSAL SUBMITAL

* Project Requirements are based off design. Bidder is responsible for providing actual proposed quantities.

UNIT COST SHEET

Task 1: Stream Restoration

** Unit Price is understood as “price per unit, installed”.

*** Pennsylvania Prevailing Wage Requirements must be followed (see Prevailing Wage Attachment for specifics).

**** Mobilization/Demobilization shall be split equally across both Task 1 & Task 2.

LS = “Lump Sum”, Ea = Each

*Project PROPOSED okl e D
ITEM UNIT Requirement QUANITY Unit Price COST
1
1 Mobilization/Demobilization™*** /z g f - $ $
2 Two Section Log Framed Stone Ea Per Design $ $
Defector Drawings
3 Three Section Log Framed Stone Ea Per Design $ $
Deflector Drawings
4 | Log Framed Cross Vane with Rock Eg Per Design $ $
Throat (3 Section) Drawings
5 | Log Framed Cross Vane with Rock Ea Per Design $ $
Throat (2 Sections) Drawings
6 - . Per Design
Modified Mud Sill Ea Drawings $ $
7 Per Design
Random Boulder Ea Drawings $ $
***Total Cost $
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PLEASE COMPLETE THIS FORM AND INCLUDE IT WITH YOUR PROPOSAL SUBMITAL

* Project Requirements are based off design. Bidder is responsible for providing actual proposed quantities.

UNIT COST SHEET
Task 1: ADA Fishing Pier & ADA Parking Area

** Unit Price is understood as “price per unit, installed”.

*** Pennsylvania Prevailing Wage Requirements must be followed (see Prevailing Wage Attachment for specifics).

**** Mobilization/Demobilization shall be split equally across both Task 1 & Task 2.

LS = “Lump Sum”, Ea = Each

*Project PROPOSED okl it P
ITEM UNIT Requirement QUANITY Unit Price COST
1
Y| Mobvilization/Demobilization**** /Z gf - $ $
2 | Erosion and Sedimentation Control Per Design
LS . $ $
Measures Drawings
3 Concrete Walkway with Concrete Eg Per Design $ $
Accessibility to ADA Parking Area Drawings
4 ADA Stall & Breakaway Post Ea | P i Design $ $
rawings
5 .y Per Design
Concrete ADA Pad (Fishing Pad) Ea Drawings $ $
6 , , , Per Design
Willow Planting & Seeding LS Drawings $ $
7 o . Per Design
Riparian Planting LS Drawings $ $
***Total Cost $
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The total bid amount shall be considered in total for the combination of Task 1 & Task 2.

Susquehanna County Conservation District and Clifford Township, reserves the right to
withhold the full sum price for any materials installed which were not approved or found
not to be in compliance with the contract.

Time of completion for all work shall be September 30, 2025. The project must be
completed as one continuous project, with Task 1 concluded and invoiced for before the
commencement of Task 2.

The project will be awarded to the lowest qualified responsible bidder. The lowest
qualified responsible responsive bidder will be based on the lump sum price.
Susquehanna County Conservation District and Clifford Township Municipality reserves
the right to reject any and all bids.

The contractor shall hold their bid for 90 days after the bid opening.

No separate or additional payment will be made to the awarded bidder for any work
required by the drawings or specifications. Other work required for proper completion of
the project will be considered incidental to the project, and the cost of such work should
be included in the proposed total bid amount.

All costs associated with permits, inspections, materials testing, and material samples
will be the sole responsibility of the contractor and shall be included in the lump sum
price.

The undersigned certifies that he/she is fully authorized to sign this bid.

Printed Name: Signature:
Title: Date:
Phone:

Email:
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CONTRACT
Clifford Township Park Trout Stream Enhancement Project
Stream Restoration, ADA Fishing Pier, and ADA Parking Area

Task 1: Stream Restoration

Owner:

Address:

Telephone:

Contractor:

Address:

Telephone:

Project Location:

This Contract is made on this day of , by and between

(contractor) hereinafter called the “Contractor”,

and hereinafter called the

“Owner”, to construct the project at . All work will

be completed as described in the Bid Package at the Project Location described above,

as set forth in the attached Plans and Specifications.

The Contractor shall perform all the work in accordance with the specified Plans and
Specifications and subject to the General Provisions hereinafter listed, for the Contract

Sum of $ as detailed on the attached

Proposal Form.
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A. General Provisions

1.

By signing this contract, the Contractor warrants that he/she has secured any
necessary easements or rights-of-way that may be necessary for the completion
of the work.

Except as otherwise noted, the Contractor shall provide and pay for all material,
labor, equipment, tools, water, power, and work necessary to complete the work.
Upon final inspection the Owner will submit for payment to the Contractor.
Payment will be made to the Contractor within 60 days of invoice submittal to the
Owner. Invoices will not be paid until certified copies of prevailing wage
documentation are submitted to the Owner.

Unless otherwise specified, all materials shall meet the requirements specified in
the bid package and both workmanship and materials shall be of good quality
and all work completed in a workmanlike manner in accordance with the attached
Plan and Specifications.

Subcontractors engaged by the Contractor shall be bound by the Plans,
Specifications, and Provisions of this contract. The Contractor shall assume
responsibility for and compensate all subcontractors. No contract between the
Contractor and a subcontractor will be considered a contract between the
subcontractor and the Owner.

Regular working hours shall be considered from 7 AM to 5 PM Monday through
Friday unless written authorization is given to the Owner with minimum 24 hours
advanced notice. Failure to adhere to regular working hours will be considered
an attempt to avoid Owner oversite and may result in liquidated damages as
seen necessary by the Owner.

The Contractor shall during his regular working hours permit observation of the
work by the Owner, his authorized agents, and public authorities who have a
Bonafide interest in the successful completion of the work.

All disputes arising under or related to this contract shall be resolved under this
provision. All claims shall be submitted to the Owner in writing to document the
reason for seeking, as a matter of right, the payment of money in a certain sum,
the adjustment or interpretation of contract terms, or other relief. Contractor shall
furnish all materials, supply all necessary equipment, and perform all work
specified in the agreement in the manner and time specified, and according to
the requirements of the Owner, and to take in full payment therefore, the
submitted bid price, subject to additions and deductions as provided in the Bid
Package.

The Owner may order changes in work or additional work to be done due to
changed or unforeseen conditions, however, the Contract Sum and performance
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10.

11.

12.

13.

time shall be adjusted equitably through negotiations. All such orders shall be in
the form of Contract Modifications prepared by the Owner. The Contract
Modifications shall specify the amount of compensation to be paid to the
Contractor for such work and when such work shall be performed. All Contract
Modifications ordering changes in work or additional work shall be based on
written technical justifications prepared by the Contractor. A Contract Modification
shall become effective upon the written acceptance of the Owner and the
Contractor. All such Contract Modifications shall become part of this contract and
subject to the Plans, Specifications, and Provisions unless otherwise stipulated in
the Contract Modifications.

The Contractor shall re-execute any work that fails to conform to the
requirements of this contract and that appears during the progress of the work
and shall remedy any defects due to faulty materials or workmanship which
appear within a period of one year from the date of completion of the contract at
his own expense. This provision shall not supersede any warranties on
manufactured materials which extend beyond one year.

Should the Contractor fail to execute the work in accordance with the contract or
fail to make reasonable progress toward completion, the Owner may, after
providing the Contractor with at least seven (7) days written notice of such intent,
issue a stop work order and terminate the contract. In such case, the Contractor
shall be entitled to equitable compensation for that work certified as meeting
contract provisions less the cost of removal or correction of faulty or incomplete
work and materials and any administrative costs associated with re-bidding the
project.

Should the work be stopped by an act of God or delays beyond the Contractor's
control for a period of thirty (30) days or more, or should the work be stopped
through an act of or neglect by the Owner for a period of seven days, then the
Contractor may upon seven days written notice stop work or terminate the
contract and recover from the Owner payment for all acceptably executed work
and any sustained losses and reasonable actual damages caused by an act of or
neglect by the Owner.

The Owner and Contractor shall each maintain adequate insurance to protect
himself/herself from claims by employees, subcontractors, and other parties
which may arise from activities under this contract.

The Contractor shall be knowledgeable of and comply with all local, state, and
federal health and safety regulations that apply to this type of work. The
Contactor is responsible for making all PA 1 Calls and providing receipt of
complete 1 Call to the Owner.
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14.  Should a change order be necessary for additional work or additional materials
beyond the scope of the design, the Contractor must submit to the Owner and
landowner for approval and sign-off prior to invoicing.

15.  Bid and performance bond paperwork will be distributed to the landowner and
Owner (as secondary) during the project timeline.

In witness whereof, the parties hereto have executed this contract the date first above written.

Owner Signature: Date:

Contractor Signature: Date:
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CONTRACT
Clifford Township Park Trout Stream Enhancement Project
Stream Restoration, ADA Fishing Pier, and ADA Parking Area
Task 2: ADA Fishing Pier & ADA Parking Area

Owner:

Address:

Telephone:

Contractor:

Address:

Telephone:

Project Location:

This Contract is made on this day of , by and between

(contractor) hereinafter called the “Contractor”,

and hereinafter called the

“Owner”, to construct the project at . All work will

be completed as described in the Bid Package at the Project Location described above,

as set forth in the attached Plans and Specifications.

The Contractor shall perform all the work in accordance with the specified Plans and
Specifications and subject to the General Provisions hereinafter listed, for the Contract

Sum of $ as detailed on the attached

Proposal Form.
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A. General Provisions

16.

17.

18.

19.

20.

21.

22.

23.

By signing this contract, the Contractor warrants that he/she has secured any
necessary easements or rights-of-way that may be necessary for the completion
of the work.

Except as otherwise noted, the Contractor shall provide and pay for all material,
labor, equipment, tools, water, power, and work necessary to complete the work.
Upon final inspection the Owner will submit for payment to the Contractor.
Payment will be made to the Contractor within 60 days of invoice submittal to the
Owner. Invoices will not be paid until certified copies of prevailing wage
documentation are submitted to the Owner.

Unless otherwise specified, all materials shall meet the requirements specified in
the bid package and both workmanship and materials shall be of good quality
and all work completed in a workmanlike manner in accordance with the attached
Plan and Specifications.

Subcontractors engaged by the Contractor shall be bound by the Plans,
Specifications, and Provisions of this contract. The Contractor shall assume
responsibility for and compensate all subcontractors. No contract between the
Contractor and a subcontractor will be considered a contract between the
subcontractor and the Owner.

Regular working hours shall be considered from TIME, DAY unless written
authorization is given to the Owner with minimum 24 hours advanced notice.
Failure to adhere to regular working hours will be considered an attempt to avoid
Owner oversite and may result in liquidated damages as seen necessary by the
Owner.

The Contractor shall during his regular working hours permit observation of the
work by the Owner, his authorized agents, and public authorities who have a
Bonafide interest in the successful completion of the work.

All disputes arising under or related to this contract shall be resolved under this
provision. All claims shall be submitted to the Owner in writing to document the
reason for seeking, as a matter of right, the payment of money in a certain sum,
the adjustment or interpretation of contract terms, or other relief. Contractor shall
furnish all materials, supply all necessary equipment, and perform all work
specified in the agreement in the manner and time specified, and according to
the requirements of the Owner, and to take in full payment therefore, the
submitted bid price, subject to additions and deductions as provided in the Bid
Package.

The Owner may order changes in work or additional work to be done due to
changed or unforeseen conditions, however, the Contract Sum and performance
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24.

25.

26.

27.

28.

time shall be adjusted equitably through negotiations. All such orders shall be in
the form of Contract Modifications prepared by the Owner. The Contract
Modifications shall specify the amount of compensation to be paid to the
Contractor for such work and when such work shall be performed. All Contract
Modifications ordering changes in work or additional work shall be based on
written technical justifications prepared by the Contractor. A Contract Modification
shall become effective upon the written acceptance of the Owner and the
Contractor. All such Contract Modifications shall become part of this contract and
subject to the Plans, Specifications, and Provisions unless otherwise stipulated in
the Contract Modifications.

The Contractor shall re-execute any work that fails to conform to the
requirements of this contract and that appears during the progress of the work
and shall remedy any defects due to faulty materials or workmanship which
appear within a period of one year from the date of completion of the contract at
his own expense. This provision shall not supersede any warranties on
manufactured materials which extend beyond one year.

Should the Contractor fail to execute the work in accordance with the contract or
fail to make reasonable progress toward completion, the Owner may, after
providing the Contractor with at least seven (7) days written notice of such intent,
issue a stop work order and terminate the contract. In such case, the Contractor
shall be entitled to equitable compensation for that work certified as meeting
contract provisions less the cost of removal or correction of faulty or incomplete
work and materials and any administrative costs associated with re-bidding the
project.

Should the work be stopped by an act of God or delays beyond the Contractor's
control for a period of thirty (30) days or more, or should the work be stopped
through an act of or neglect by the Owner for a period of seven days, then the
Contractor may upon seven days written notice stop work or terminate the
contract and recover from the Owner payment for all acceptably executed work
and any sustained losses and reasonable actual damages caused by an act of or
neglect by the Owner.

The Owner and Contractor shall each maintain adequate insurance to protect
himself/herself from claims by employees, subcontractors, and other parties
which may arise from activities under this contract.

The Contractor shall be knowledgeable of and comply with all local, state, and
federal health and safety regulations that apply to this type of work. The
Contactor is responsible for making all PA 1 Calls and providing receipt of
complete 1 Call to the Owner.
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29.  Should a change order be necessary for additional work or additional materials
beyond the scope of the design, the Contractor must submit to the Owner and
landowner for approval and sign-off prior to invoicing.

30. Bid and performance bond paperwork will be distributed to the landowner and
Owner (as secondary) during the project timeline.

31. By signing the contract the Contractor acknowledges the
Nondiscrimination/Sexual Harassment Obligations as outlines in Attachment E.

In witness whereof, the parties hereto have executed this contract the date first above written.

Owner Signature: Date:

Contractor Signature: Date:
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PERFORMANCE-PAYMENT BOND
Clifford Township Park Trout Stream Enhancement Project
Stream Restoration, ADA Fishing Pier, and ADA Parking Area

Task 1: Stream Restoration

KNOW ALL PERSONS BY THESE PRESENTS, that we,
as principal, (hereinafter to as the “Principal”), and
a corporation, as surety, (hereinafter referred to as the Surety”), are held and firmly bound
unto , as Obligee, in the penal sum of $
Dollars ($ ) for the
payment where of said Principal and Surety bind themselves, jointly and severally as
provided herein.

WHEREAS, the Principal has entered into a Contract with Obligee dated the

day of 20 , a copy of which is hereto attached and made part hereof for
the contract of: Clifford Township Park Trout Stream Enhancement Project (hereinafter
referred to as the “Contract”).

NOW, THEREFORE, the condition of this obligation is such that if Principal shall promptly
and faithfully perform the work to be performed under the Contract, and shall promptly
make payment to all persons, firms, subcontractors, and corporations, for all labor and
material actually used, consumed, or incorporated in the performance of the work under
the Contract, and all insurance premiums on said work, and shall fully indemnify and save
harmless the Obligee from all costs and damages which it may suffer by reason of failure
to do so and may incur in making good any default, then this obligation shall be null and
void; otherwise to remain in full force and effect. Surety’s obligations hereunder to Obligee
shall not arise unless Principal is in default under the Contract for failing to perform the
work and has been declared by Obligee to be in default under the Contract for failing to
perform the work, and Obligee has performed its obligations under the Contract.

PROVIDED FURTHER that the said Surety, for value hereby stipulates and agrees that
no change, extension of time, alteration, or addition to the terms of the contract or to the
work to be performed thereunder or the specifications accompanying the same shall in
any wise affect its obligation on this bond, and it does hereby waive notice of any such
change, extension of time, alteration or addition to the terms of the contract or to the work
or to the specifications.
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PROVIDED FURTHER that no final settlement between the Obligee and Contractor shall
abridge the right of any beneficiary hereunder, whose claim may be unsatisfied.

SIGNED and sealed this day of 20
ATTEST:
Principal Surety
Signature Signature
By SEAL

Attorney-in-Fact
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PERFORMANCE-PAYMENT BOND
Clifford Township Park Trout Stream Enhancement Project
Stream Restoration, ADA Fishing Pier, and ADA Parking Area
Task 2: ADA Fishing Peir & ADA Parking Area

KNOW ALL PERSONS BY THESE PRESENTS, that we,
as principal, (hereinafter to as the “Principal”), and
a corporation, as surety, (hereinafter referred to as the Surety”), are held and firmly bound
unto , as Obligee, in the penal sum of $
Dollars ($ ) for the
payment where of said Principal and Surety bind themselves, jointly and severally as
provided herein.

WHEREAS, the Principal has entered into a Contract with Obligee dated the

day of 20 , a copy of which is hereto attached and made part hereof for
the contract of: Clifford Township Park Trout Stream Enhancement Project (hereinafter
referred to as the “Contract”).

NOW, THEREFORE, the condition of this obligation is such that if Principal shall promptly
and faithfully perform the work to be performed under the Contract, and shall promptly
make payment to all persons, firms, subcontractors, and corporations, for all labor and
material actually used, consumed, or incorporated in the performance of the work under
the Contract, and all insurance premiums on said work, and shall fully indemnify and save
harmless the Obligee from all costs and damages which it may suffer by reason of failure
to do so and may incur in making good any default, then this obligation shall be null and
void; otherwise to remain in full force and effect. Surety’s obligations hereunder to Obligee
shall not arise unless Principal is in default under the Contract for failing to perform the
work and has been declared by Obligee to be in default under the Contract for failing to
perform the work, and Obligee has performed its obligations under the Contract.

PROVIDED FURTHER that the said Surety, for value hereby stipulates and agrees that
no change, extension of time, alteration, or addition to the terms of the contract or to the
work to be performed thereunder or the specifications accompanying the same shall in
any wise affect its obligation on this bond, and it does hereby waive notice of any such
change, extension of time, alteration or addition to the terms of the contract or to the work
or to the specifications.
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PROVIDED FURTHER that no final settlement between the Obligee and Contractor shall
abridge the right of any beneficiary hereunder, whose claim may be unsatisfied.

SIGNED and sealed this day of 20
ATTEST:
Principal Surety
Signature Signature
By SEAL

Attorney-in-Fact
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SPECIFICATIONS
Clifford Township Park Trout Stream Enhancement Project
Stream Restoration, ADA Fishing Pier, and ADA Parking Area
Task 1: Stream Restoration

Copies of load slips for all aggregates must be submitted to the Inspector or Susquehanna
District Employee on site at the time of delivery.

Bid Items:

1. Mobilization/Demobilization: This item includes all work associated with the
mobilization of all equipment and operating supplies to the project site. Item also
includes demobilization of all equipment and operating supplies from the project
site following construction. The lump sum of Mobilization costs shall be split
equally between Task 1 and Task 2 on the corresponding Unit Cost Sheet.

2. Two Section Log Framed Stone Defector: This item includes the construction of
four (4) two section log framed stone deflector at the proposed locations in the
design plans. This item should include costs for 10’, 20’, and 25’ logs with a 10-
12” diameter, 2’ and 4’ (5/8”) rebar pins, and 12-24” diameter stone. The size and
specifications of the two section log framed stone deflector can be located in the
design plans.

3. Three Section Log Framed Stone Defector: This item includes the construction of
eight (8) two section log framed stone deflector at the proposed locations in the
design plans. This item should include costs for 10’,15’, 20°, and 25’ logs with a
10-12” diameter, 2’ and 4’ (5/8”) rebar pins, and 12-24” diameter stone. The size
and specifications of the three section log framed stone deflector can be located
in the design plans.

4. Log Framed Cross Vane with Rock Throat (3 section): This item includes the
construction of two (2) log framed cross vanes with rock throats (3 Sections), at
the proposed locations in the design plans. This item should include costs for
10’,15’, 20’, and 25’ logs with a 10-12” diameter, 2’ and 4’ (5/8”) rebar pins, 12-
24” diameter stone, and 24-36” diameter stone. The size and specifications of the
log framed cross vanes with rock throats (3 sections) can be located in the
design plans.

5. Log Framed Cross Vane with Rock Throat (2 Sections): This item includes the
construction of one (1) log framed cross vane with rock throat (2 sections), at the
proposed locations in the design plans. This item should include costs for 10’ and
20’ logs with a 10-12” diameter, 2’ and 4’ (5/8”) rebar pins, 12-24” diameter stone,
and 24-26” diameter stone. The size and specifications of the log framed cross
vane with rock throat (2 sections) can be located in the design plans.

6. Modified Mud Sill: This item includes the construction of one (1) modified mud sill
(7 sections), at the proposed locations in the design plans. This item should
include costs for 10’ and 20’ logs with a 10-12” diameter, 2’ and 4’ (5/8”) rebar
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pins, and 12-24” diameter stone. The size and specifications of the modified
mudsill (7 sections) can be located in the design plans.

7. Random Boulder: This item includes the construction of forty (40) random
boulder devices, at the proposed location in the design plan. This item should
include the costs for 24-36” diameter stone. The size and specifications of the
random boulder devices can be located in the design plans.

** Pennsylvania Prevailing Wage Requirements must be followed on all items of this bid
package. Please see the Prevailing Wage attachment for the requirements for this
project.
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SPECIFICATIONS
Clifford Township Park Trout Stream Enhancement Project
Stream Restoration, ADA Fishing Pier, and ADA Parking Area
Task 2: ADA Fishing Pier & ADA Parking Area

Copies of load slips for all aggregates must be submitted to the Inspector or Clifford
Township Municipal Employee on site at the time during inspections.

Bid Items:

1. Mobilization/Demobilization: This item includes all work associated with the
mobilization of all equipment and operating supplies to the project site. Item also
includes demobilization of all equipment and operating supplies from the project
site following construction. The lump sum of Mobilization costs shall be split
equally between Task 1 and Task 2 on the corresponding Unit Cost Sheet.

2. Erosion and Sediment Control Measures: This item includes all materials to
complete the required erosion and sedimentation control practices for this
project. The design plans call for the construction of a temporary sandbag coffer
dam, compost sock concrete washout, and pumped water filter bag. Locations
and specifications for the erosion and sediment control measures can be located
in the design plans.

3. Concrete Walkway with Concrete Accessibility to ADA Parking Area: This item
includes the construction of a concrete walkway, with a concrete accessibility
point to the ADA parking area, at the proposed location within the plan designs.
The bid item should include costs for all materials needed to achieve the design
and concrete testing outlined within the design plans.

4. ADA Stall & Breakaway Post: This item includes the construction of two (2) ADA
parking stalls and two (2) breakaway post. The bid item should include costs for
all materials needed to construct two (2) 9'x18" ADA parking stalls and a 9'x18’
loading/off-loading area with proper ADA traffic paint, and two (2) breakaway
posts with proper ADA signage. Locations and specifications for the ADA stall &
breakaway post and concrete testing, can be located in the design plans.

5. Concrete ADA Pad (Fishing Pad): This item includes the construction of one (1)
concrete ADA fishing pad at the proposed location within the plan design. The bid
item should include costs for all materials needed to construct one (1) 6’'x6’
concrete ADA fishing pad. Locations and specifications for the concrete ADA
fishing pad can be located in the design plans.

6. Planting & Seeding: This item includes all materials necessary to complete the
required riparian planting and riparian restoration seeding, as outlined in the
design plans. Specifications for these items can be located in the design plans.
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** Pennsylvania Prevailing Wage Requirements must be followed on all items of this bid
package. Please see the Prevailing Wage attachment for the requirements for this
project.
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Attachment A

Task 1: Stream Restoration (Pennsylvania Fish and Boat
Commission Design Plans)
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